











The Neuse River Greenway Tralil

AR Segment 2: Trail Alignment
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Project Name: Smith Creek - Exisitng end across Neuse River
Description: Connection from existing Smith Creek Trail to Neuse River Trail
Total Length: 1,600

Elements Units  Quantity Unit Extended

Cost Cost
Acquisition SF $ 075 % -
Clearing/Grubbing AC 0.7 $ 50,000 $ 36,731 2010 cost
Paving:
Asphalt SY 1,2778 $ 42 $ 53,667 2010 cost
Concrete SY $ 49 $ - 2010 cost
Natural LF $ 17 $ - 2010 cost
Bridges
1 LF 300.0 $ 3,200 $ 960,000 2010 cost
2 LF $ 1830 $ - 2010 cost
3 LF $ 1830 $ - 2010 cost
4 LF $ 1830 $ - 2010 cost
5 LF $ 1830 $ - 2010 cost
6 LF $ 1830 $ - 2010 cost
Boardwalks
1 LF 150.0 $ 515 $ 77,250 2010 cost
2 LF $ 515 $ - 2010 cost
3 LF $ 515 $ - 2010 cost
4 LF $ 515 $ - 2010 cost
5 LF $ 515 $ - 2010 cost
6 LF $ 515 $ - 2010 cost
Concrete Boardwak LF $ 635 $ - 2010 cost
Culverts - 12" HDPE - 40 LF EA $ 1520 $ - 2010 cost
Culverts - 18" HDPE - 40 LF EA $ 1510 $ - 2010 cost
Culverts - 24" HDPE - 40 LF EA 30% 1775 $ 5,325 2010 cost
Culverts - 30" HDPE - 40 LF EA $ 268 $ - 2010 cost
Culverts - 36" HDPE - 40 LF EA 20 % 2775 % 5,550 2010 cost
Culverts - 42" HDPE - 40 LF EA $ 3145 $ - 2010 cost
Culverts - 48" HDPE - 40 LF EA $ 3235 $ - 2010 cost
Culverts - 54" HDPE - 40 LF EA $ 3698 $ - 2010 cost
Culverts - 66" HDPE - 40 LF EA $ 4160 $ - 2010 cost
Retaining Walls SF $ 35 % - 2010 cost
Fence - Split Rail LF $ 23 3 - 2010 cost
Fence - Chain Link - 6' LF 2,500.0 $ 29 $ 72,250 2010 cost
Fence - Chain Link - 8" LF $ 35 $ - 2010 cost
Signage - Primary EA 6.0 $ 4050 $ 24,300 2010 cost
Signage - Misc. LF 16000 $ 032 $ 518 2010 cost
Parking - 20 spaces EA $ 52,000 $ - 2010 cost
Furniture LF 16000 $ 019 $ 303 2010 cost
Pedestrian Crossing LS $ 63,500 $ - 2010 cost
Railroad Crossing LS $400,000 $ - 2010 cost
Subtotal Construction $1,272,047
Construction Contingency @15% $ 190,807
Estimated Construction Cost $1,462,854
Design @ 10% of 2007 cost $ 126,586 2008 Cost
Wetlands Delineation LF 1,600 $ 108 $ 1,720 2009 cost
Geotechnical Testing LF 1600 $ 323 $ 5,160 2009 cost
Design Total $ 133,466
Total Current Design and Construction $ 1,596,319

Total Estimated Current Acquisition and Construction Cost $ 1,596,319





